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M&O CONTRACTOR FOR STRATEGIC PETROLEUM RESERVE 

 

Work Authorization Directive 

 

 

Section A - Operations 

 

 

 

  I. DESCRIPTION OF WORK 

 

 A. The Contractor shall, in accordance with written directives, perform the following 

New Orleans operations activities: 

 

   1. Provide management and support necessary to operate the Strategic 

Petroleum Reserve (SPR) facilities in a safe, effective, efficient, timely, and 

environmentally compliant manner consistent with Department of Energy 

(DOE) objectives and requirements ensuring compliance with current DOE 

Conduct of Operations regulations, Occurrence Reporting and Processing 

System requirements, and DOE Corporate Operating Experience Program.  

 

   2. Direct operations activities to ensure that all phases of operational readiness 

are scheduled and maintained with particular emphasis on drawdown-critical 

activities. 

 

   3. Provide oversight of fluid movement operations (crude oil, raw water, and 

brine). 

 

   4. Insure that site-specific configurations and operations procedures at all sites 

are in compliance with established design and performance criteria, 

incorporating proposed conceptual and detailed designs for site modifications 

as necessary. 

 

   5. Manage the SPR day-to-day execution of solution-mining, oil fill, storage, 

removal, drawdown, abandonment, and operations.  

 

   6. Coordinate the off-loading and lifting of oil at commercial terminals and its 

temporary storage in DOE and/or commercial tanks. 
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   7. Prepare crude oil loss investigation reports to include findings and 

recommendations for losses that exceed 100 net barrels per incident to 

support the Crude Oil Accountability Review Board. 

 

   8. Participate in the planning and execution of drawdown simulations, Systems 

Test Exercises (STEs), Recovery Program Exercises (RPXs), readiness 

reviews, exercises, and withdrawals of SPR oil, utilizing computer models 

when possible to analyze operational scenarios.  Develop and implement 

formal drawdown readiness awareness program, to include training and 

performance evaluation components. 

 

   9. Manage the Operations Control Center for gathering and disseminating data 

on operations and maintenance of the SPR sites.  Operate the Command 

Center during drawdown, emergencies, and exercises. 

 

  10. Operate communications system established by the States of Louisiana and 

Texas for mutual notification of excavation or other construction activities 

which could possibly threaten underground utilities or pipelines. 

 

  11. Manage and operate the SPR Aviation Program in accordance with the 

Aviation Implementation Plan. 

 

  12. Develop and maintain computerized operations models for drawdown, 

distribution, and terminalling activities. 

 

  13. Ensure recovery capability for drawdown, to include equipment, personnel 

training, and all required procedures/guidelines. 

 

  14. Ensure that the SPR on-site laboratories are maintained in an operational 

readiness state to support SPR operations. 

 

  15. Maintain detailed records and publish monthly the SPR inventory in 

underground cavern storage, aboveground storage tanks, and cross-country 

and on-site pipelines, commercial terminals, and leased facilities. 

 

  16. Develop and implement the 10-year cavern and gas regain sampling 

programs, including a monthly schedule update on these programs. 
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  17. Manage the SPR crude oil quality control program, including those actions 

associated with sampling, analysis, metering, data recording and reporting, 

and upgrades/downgrades. 

 

  18. Maintain status summary of terminal storage, costs, throughput capability, 

and operational variances and perform every 2 years Terminal Distribution 

Readiness Assessments. 

 

  19. Implement and manage those actions involved in the inspection and 

verification of the quantity of crude oil during its receipt, handling, transport, 

storage, and custody transfer.  Perform trend analysis of oil movement 

variances. 

 

  20. Manage the SPR Energy Management Program in accordance with Federal 

laws, DOE Orders, and other directives.  This program applies to the 

management of all energy resources, including electricity, water, and fuels 

(diesel, gasoline, propane, and natural gas).   

 

  21. Collect, analyze, and maintain utility usage data, to include realtime 

monitoring and forecasting of electrical usage/demand, load management, 

and utility usage/cost study activities. 

 

  22. Define and implement energy efficiency and transportation programs, to 

include facilities surveys and energy awareness programs. 

 

  23. Ensure renewable energy purchases are at levels consistent with current 

guidelines in EPACT 2005, Executive Orders 13423 and 13514, and other 

directives. 

 

  24. Support negotiations with, and administer utility power contracts. 

 

  25. Implement vapor pressure management plans, to include sampling and other 

field measurement programs. 

 

  26. Assist in preparation of annual operations-related budgets and conduct 

operations in accordance with approved funding allocations. 

 

  27. Manage the operation of the Foreign Trade Zone (FTZ) activities at the DOE 

SPR, to include customs compliance reporting and development of the 

Annual FTZ Report. 
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  28. Maintain and keep current the SPR Crude Oil Sample Management 

Organizational System (COSMOS). 

 

  29. Support DOE in negotiations, awards, and contract administration, including 

drawdown, oil sales, oil purchase, exchange contractors, lease agreements, 

and terminal contracts. 

 

  30. Maintain and keep current pigging frequency documentation to enable 

analysis of data and history. 

 

  31. Conduct quarterly tests on all drawdown-critical equipment to include 

meters, provers, samplers, densitometers, and pumps and motors. 

 

  32. Provide notification of and monitor off-site drilling and seismic activities in 

the vicinity of the sites. 

 

  33. Manage the Superfund Tax Liability and the Oil Spill Liability Trust Fund 

Tax, providing reports as needed. 

 

  34. Manage the Texas Coastal Protection Fee, providing reports as needed. 

 

  35. Manage the day-to-day activities associated with the oil logistics programs.  

Maintain and update the SPR Website with the oil logistics, delivery, and 

receipt information, perform reconciliations of quantities owned and 

received, and quality differentials. 

 

  36. Maintain and update as necessary the Allegro System (Crude Oil Valuation 

Assessment Tracking System), Platts Argus oil pricing/information service 

as required by DOE requirements. 

 

  37. Support DOE annual Lease Evaluation of leased pipelines and terminals by 

monitoring Lessee operations and maintenance activities and submitting 

written reports. 

 

  38. Manage contracts, including third-party inspection and crude oil trading 

consultant as required by DOE. 

 

  39. Conduct Annual Assessment of Terminals Emergency Power Generation as 

required by DOE. 
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 B. The Contractor shall, in accordance with written directives, perform the following 

site operations activities: 

 

   1. Operate the SPR facilities in a safe, effective, efficient, timely and 

environmentally compliant manner in accordance with Levels I, II and III 

criteria, and the DOE-approved Operating Manuals and Procedures, ensuring 

compliance with current DOE Conduct of Operations regulations, 

Occurrence Reporting and Processing System requirements, and DOE 

Corporate Operating Experience Program.  

 

   2. Perform integrated operational and site planning to assure adequate 

preparation, necessary resources, and formal scheduling of all SPR activities 

to achieve program objectives. 

 

   3. Ensure that site-specific configurations and operations procedures are in 

compliance with established design and performance criteria. 

 

   4. Manage the site day-to-day execution of fluid movements to include oil fill, 

oil recirculation, brine disposal, drawdown, and emergency preparedness. 

 

   5. Participate in the planning and execution of drawdown simulations, 

exercises, STEs, and withdrawals of site oil. 

 

  6. Operate, test, and maintain the SPR pipelines in accordance with State and 

Federal regulatory requirements. 

 

   7. Perform Control Room operations which include monitoring and operation 

of Control Room equipment, communications, and maintenance of logs on 

all pertinent events occurring on site. 

 

   8. Manage remote operations that require field monitoring such as Raw Water 

Intake Structures.   

 

   9. Conduct all assigned Recovery operations to include planning, site 

preparation/decommissioning, equipment usage/warehousing, and personnel 

utilization/training. 

 

  10. Assist with all field activities related to vapor pressure management 

programs. 
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  11. Manage and operate the SPR on-site laboratories and the Big Hill crude 

sample storage facility, providing oversight and assuming responsibility and 

accountability for the management and oversight functions in the laboratory, 

in support of SPR programs for crude oil quality and environmental 

requirements. 

 

  12. Ensure that proper permits are issued to maintenance and subcontractor 

personnel and that safety and environmental procedures are followed. 

 

  13. Coordinate crude oil movements with pipeline operators ensuring the sites 

are fully informed of schedules. 

 

 

II. DELIVERABLES 

 

 Deliverables include the following: 

 

Deliverables (E = Electronic via Link to a 

Document Management System, H = Hardcopy) 

Due 

1. Daily Site Report to include Operations, 

In-Line Pump and Motor Status, and Daily 

Oil Movements and any crude oil out of 

specification (E) 

Daily by 0700 hours 

2. SPR Oil Inventory Report (E) On or before the 8
th

 working day 

following report month 

3. Daily Crude Oil Inventory Information 

Status Report as required (E) 

Daily by 0800 hours 

4. Reconciliation Report of SPR Crude Oil 

Inventory Stored in Leased Facilities and 

Commercial Terminals (E) 

5 calendar days after receipt of 

report 

  



2012-OPS-CI-WO Contract Number 
(WADS/2012) DE-AC96-03PO92207 
 Page 8 of 21 
 
 
 

Deliverables (E = Electronic via Link to a 

Document Management System, H = Hardcopy) 

Due 

5. Crude Oil Transfer Measurement and 

Variance Investigation Report, including 

trending analysis (H) 

30 calendar days after month end 

6. Oil Movement Variance Trend Analysis (E) Quarterly, as applicable 

7. Notification Report of SPR Crude Oil 

Variances (E) 

3 calendar days after completion 

of movement 

8. Reconciliation Report of Terminal invoices 

and credit statements to ensure accuracy 

(E) 

4 days after receipt of 

invoice/credit statement 

9. Reconciliation of accuracy of lease 

agreement of monthly invoices/ 

statements (E) 

5 workdays after receipt of 

report/invoice 

10. Written waiver request on crude oil quality 

anomalies (E) 

2 workdays of initial verbal 

request 

11. Quarterly Report by Site and Cavern on 

Crude and Oil Streams Received (E) 

15 calendar days after quarter 

end 

12. Cargo Preference Compliance Status 

Report as requested (E) 

Quarterly, 15 calendar days 

following report period 

13. Year-End Crude Oil Inventory Report (E) The last workday of January 

each year for the period ending 

December 31 

14. Drawdown and Distribution, Receipts and 
Fill Configuration Charts (H) 

20 calendar days after quarter 

end 

15. Drawdown Readiness and Capability 
(RECAP) Report/SPR Exchange Readiness 
Report (SPREX) (E) and (H) 

20 calendar days after quarter 

end 
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Deliverables (E = Electronic via Link to a 
Document Management System, H = Hardcopy) 

Due 

16. Provide FTZ Annual Report (E) 30 calendar days after end of 
fiscal year 

17. Energy Management Activities:  

 Updated Energy Management Plan Report 
and Consolidated Energy Data Report 
(CEDR) (E) and (H) 

 Energy Independence Security Act (EISA) 
Section 432 or as amended (E) and (H) 

By Milestone date 

 

Each year to DOE by June 15 

18. Status Report of Implementation of E2P2 
Program (E) 

15 calendar days after quarter 
end 

19. Status Report of Implementation of Alternate 
Fuel Vehicles Program (E) and (H) 

15 calendar days after quarter 
end 

20. Updated Drawdown Implementation Manual 
(DIM) and Exchange Manual (E) and (H) 

Each year by September 30 

21. Completion of an EAGLE or Modular Exercise 
Report (E) and (H) 

By Milestone dates 

22. Updated Drawdown Readiness Plan (5-Year 
STE Matrix) (E) and (H) 

Each year by August 31 

23. Interim System Test Exercise Reports 
indicating DM’s initial assessment of 
achieving exercise objectives (E) 

Within 20 calendar days after 
completion of exercise 

24. Planning document for System Test Exercise 
and Tabletop Exercises, including briefing to 
senior staff (E) and (H) 

60 calendar days prior to 
exercise initiation 

25. Results of various System Test Exercises:  

 Tabletop Exercise Reports (E) 45 calendar days after 
exercise briefing  

 Final Completion Reports for STEs, 

including briefing to senior staff (E) 

Within 60 calendar days after 
exercise completion 

 Final Reports for Recovery Test (E) 75 calendar days after 
exercise 

  



2012-OPS-CI-WO Contract Number 
(WADS/2012) DE-AC96-03PO92207 
 Page 10 of 21 
 
 
 

Deliverables (E = Electronic via Link to a 

Document Management System, H = Hardcopy) 

Due 

26. Pipeline Leak Detection Report  

 Static (E) and (H) Annually, 30 calendar days 

after test 

 Dynamic (E) and (H) Biennially, 30 calendar days 

after test 

27. A monthly site Fire Protection Inspection 

Report to each respective SSR (E) 

15
th

 calendar day of each 

month 

28. Quarterly National Pollutant Discharge 

Elimination System (NPDES) Discharge 

Monitoring Reports (DMRs) to the SSR and 

the appropriate State Agency (H) 

18 calendar days after the 

quarter end 

29. Quarterly Aviation Usage Report in the 

Federal Aviation Interactive Reporting 

System (FAIRS) and Aviation Performance 

Data (E) 

30 calendar days after end of 

quarter being reported 

30. Annual 10-Year Cavern Sampling Plan (E) 

and (H) 

July 1 

31. Corporate Operating Experience Quarterly 

Report (E) 

30 calendar days after end of 

quarter being reported  

32. Record Exchange Program Premium Barrels 

monthly in Allegro, if applicable 

 

NOTE:  These receivable barrels must be 

distinguished from any other receivables 

listed, such as Exchange barrels) (E) 

8th workday of each month 

33. Provide report identifying crude oil prices for 

Exchange base contract, crude substitution, 

and premium barrels, if applicable 

 

NOTE:  Include crude stream and barrel type 

(E) 

5th workday of each month 
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Deliverables (E = Electronic via Link to a Document 
Management System, H = Hardcopy) 
 

Due 

34. Provide notification when Exchange original 

contracted volume reach contracted stipulated 

percentage, if applicable (E) 

Within 7 business days of 

achieving targeted 

percentage 

35. Annual Assessment of Terminals Emergency 

Power Generation (E) and (H) 
By Milestone date 

 

III. PERFORMANCE MEASURES 

 

 See Attachment 1 for Performance Measures. 
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M&O CONTRACTOR FOR STRATEGIC PETROLEUM RESERVE 

 

Work Authorization Directive 

 

 

Section B - Cavern Integrity and Workovers 

 

 

 

  I. DESCRIPTION OF WORK 

 

 A. The Contractor shall, in accordance with written directives, perform the 

following New Orleans Cavern Integrity and Workover activities: 

 

   1. Manage and operate the Strategic Petroleum Reserve (SPR) cavern 

integrity and workover program in a safe, effective, efficient, timely and 

environmentally compliant manner consistent with Department of 

Energy (DOE) objectives and requirements ensuring compliance with 

current DOE Conduct of Operations, and Occurrence Reporting and 

Processing System requirements.  

 

   2. Ensure that site-specific configurations and operations procedures at all 

sites are in compliance with established design and performance criteria. 

 

   3. Support the day-to-day execution of the SPR Fluid Movement, oil fill, 

drawdown, and exchange programs. 

 

   4. Assure all the applicable regulatory requirements for the SPR wells, 

caverns, workovers, etc. are timely met. 

 

   5. Develop workover procedures and schedules.  Assure workover 

materials and subcontracts are ordered and ready when needed to support 

rig operations without delays.  Initiate all work orders to support the 

approved workover schedule. 

 

   6. Develop and recommend engineering solutions to downhole and 

wellhead problems.   
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 B. The Contractor shall, in accordance with written directives, perform the 

following site cavern integrity and workover activities: 

 

   1. Maintain the Government-owned caverns, brine disposal wells, and 

associated wellhead and downhole equipment in accordance with Levels 

I, II, and III Criteria, and DOE-approved Operating Manuals and 

Procedures in a safe, efficient, and environmentally compliant manner.  

 

   2. Ensure that the DOE and leased workover rigs, wellheads, and downhole 

equipment are operated and maintained within their prescribed 

operational parameters and in compliance with all applicable DOE, 

SPRPMO, and Regulatory Orders. 

 

   3. Provide integrated cavern and workover planning to assure adequate 

preparation, necessary resources, and formal scheduling of all cavern and 

well activities to achieve program objectives. 

 

   4. Monitor and analyze storage cavern and well data to ensure that caverns 

are operated in compliance with established design and performance 

criteria. 

 

  5. Monitor and analyze disposal well data to ensure that wells are operated 

in compliance with established design and performance criteria. 

 

  6. Ensure that the SPR caverns, cavern wells, and brine disposal wells are 

operated, tested, and maintained in accordance with DOE Orders, and 

State and Federal regulatory requirements. 

 

  7. Ensure that proper permits are issued to workover and subcontractor 

personnel, and that safety and environmental procedures are followed. 

 

  8. Ensure that cavern pressures are closely monitored to identify report and 

address anomalous trends to assure integrity of the storage caverns. 
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 II. DELIVERABLES 

 

 Deliverables include the following: 

 

Deliverables (E = Electronic via Link to a 

Document Management System, H = Hardcopy) 

Due 

1. Daily Cavern Report (E) Daily 

2. Daily Workover Activities Reports (E) Daily 

3. Weekly Cavern Operations Report by Site 

(E) 

Weekly, by noon Tuesday 

4. Cavern Capacity, Inventory, Ullage, and 

Volumes Reports (E) 

15 working days following 

end of month being reported 

5. Quarterly Cavern Ullage Management  

Tool (E)   

15 working days following 

the end of the quarter 

6. Quarterly Disposal Well Report (E) 30 calendar days following 

the end of the quarter 

7. Quarterly Casing Failure/Loss Report (E) 30 calendar days following 

the end of the quarter 

8. Annual Cavern Volume Report to include 

analysis technique used, permitted cavern 

capacity, actual cavern capacity, and 

permitted cavern volume (E) 

Each year by January 31 

(Permit requirement in 

accordance with Railroad 

Commission of Texas as 

required by Texas Rule 95) 

9. Cavern Mechanical Integrity Test Reports 

(E) and (H) 

30 calendar days following 

end of test 

10. Workover Completion Reports to the SSR 

and SPRPMO (E) and (H) 

30 calendar days following 

completion of the workover 
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Deliverables (E = Electronic via Link to a 

Document Management System, H = Hardcopy) 

Due 

11. Workover Management Plan/Procedures (E) Final due 5 calendar days 

prior to commencement of 

work 

12. Cavern Mechanical Integrity Test 

Procedures (E) 

Final due 14 calendar days 

prior to commencement of 

work 

13. Wireline Procedures (E) Final due 2 working days 

prior to CRC 

14. Cavern Pressure Control Validation (E) Weekly, by noon Monday 

Quarterly by 5 working 

days following end of 

quarter 

15. Inspection of downhole cemented casing 

with caliper surveys and video surveys if 

deemed necessary 

Not to exceed 10 years per 

DOE and State 

requirements 

16. Texas Regulatory Requirements  

 (a) Annual Well Monitoring Report 

Underground Storage in Salt 

Formations (H-10-H) (H) 

Railroad Commission of 

Texas as required by Texas 

Rule 95 

 (b) Oil Well Potential Test, Completion or 

Recompletion Report and Log (W-2) 

(Rule 16 and 51) (H) 

Railroad Commission of 

Texas as required by Texas 

Rule 95 

 (c) Review sonar histories to assure any 

cavern due for survey to meet DOE 10-

year requirement is performed.  In 

addition, perform surveys as needed 

after a drawdown or when there is a 

major salt fall or other problem that 

may have caused a significant change 

in cavern configuration.  (E) and (H) 

Not to exceed 10 years 
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Deliverables (E = Electronic via Link to a 

Document Management System, H = Hardcopy) 

Due 

17. Louisiana Regulatory Requirements  

 (a) Annual Brine Injection Report (UIC-

10) (H) 

Louisiana Department of 

Natural Resources Injection 

and Mining Division, as 

required by State-wide Order 

29B 

 (b) Semiannual 29-M Cavern Safety 

Inspection (H) 

Louisiana Department of 

Natural Resources Injection 

and Mining Division, as 

required by State-wide Order 

29M 

 (c) Downhole Wireline Surveys, Sonars, 

Well Histories, and Work Resumes 

(UIC-17) (H) 

Louisiana Department of 

Natural Resources Injection 

and Mining Division, as 

required by State-wide Order 

29B and 29 M 

 (d) Sonar Survey (performed every 5 

years, or as soon as possible 

thereafter, but not to exceed 10 years) 

(E) and (H) 

Not to exceed 10 years 

18. Surveillance report identifying the drilling 

and seismic activities in the vicinity of each 

SPR site, excluding New Orleans (E) and 

(H) 

Semiannually, by January 15 

and July 15 

 

III. PERFORMANCE MEASURES 

 

 See Attachment 2 for Performance Measures. 
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 Attachment 1 

WAD NUMBER:   2012-1.L 

PERFORMANCE AREA:   Section A – Operations 

FISCAL YEAR:   2012 
 

 Attachment 11 

CRITERIA PERFORMANCE MEASURE 
FY 2012 OUTPUT 

MINIMUM TARGET 

1. Manage drawdown/distribution 

capability program, to include metering 

and sampling equipment and 

drawdown-critical-must-operate pumps 

and motors, in order to commence 

drawdown in 13 days and reach 

maximum drawdown rates by day 15. 

Total maximum drawdown rate for initial 90-day 

period for four SPR sites within 15 days of notice to 

begin drawdown. 

Published rate from the 

current Drawdown 

Readiness and Capability 

Report (RECAP)  

N/A 

 

2. Perform crude oil deliveries from/to 

SPR in accordance with approved 

withdrawal/fill plans. 

Successfully execute 100 percent of the required oil 

movements, as required, including drawdown, 

exchange, and emergency relief. 

N/A 

 

100 percent 

3. System Test Exercises (STEs) – Ensure 

the SPR’s ability to draw down each 

site at established rates. 

Conduct dynamic oil flow STEs at Bayou Choctaw. Achieve the approved 
rate within a 48-hour 
window (pending 
commercial terminal 
availability) utilizing 
variances/ workarounds 
outlined in the approved 
STE test plan 

Achieve the approved 
rate within a 24-hour 
window (pending 
commercial terminal 
availability) utilizing 
equipment 
requirements outlined 
in the approved STE 
test plan 
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WAD NUMBER:   2012-1.L 

PERFORMANCE AREA:   Section A – Operations 

FISCAL YEAR:   2012 
 

 Attachment 11 

CRITERIA PERFORMANCE MEASURE 
FY 2012 OUTPUT 

MINIMUM TARGET 

4. Drawdown Rate – Ensure the SPR’s 

capability to respond to an energy 

emergency consistent with the 

established drawdown criteria. 

90-day sustainable drawdown rate in barrels per 

day. 

N/A Meet and sustain 
drawdown rate in 
accordance with the 
approved RECAP 
Report (4.40 Million 
Barrels per Day 
(MMBD)) 

 

 

 

 

 

5. Cavern Leach Program – Safely leach 

the designated SPR caverns in 

accordance with the cavern leach 

program 

 

 

 

 

 

 

 

Additional authorized storage capacity created at 

Big Hill, Bryan Mound, and West Hackberry 

 

N/A 

 

Per approved cavern 

leach program schedule 

and in accordance with 

established milestones 
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 Attachment 2 

WAD NUMBER:   2012-1.L 

PERFORMANCE AREA:   Section B– Cavern Integrity and Workovers 

FISCAL YEAR:   2012 
 

 Attachment 11 

CRITERIA PERFORMANCE MEASURE 
FY 2012 OUTPUT 

MINIMUM TARGET 

1. Cavern Pressure Maintenance at 

Bayou Choctaw – Ensure the safe and 

consistent maintenance of SPR Bayou 

Choctaw cavern pressures. 

Percent of “Total Cavern Days” (“Total Cavern 

Days” defined by 6 Bayou Choctaw caverns 

multiplied by 366 days/year) that caverns are 

maintained within their approved operating ranges.  

The Execution Targets include allowances for FY 

2012 planned activities impacting cavern operating 

ranges. 

95.3% 95.8% 

2. Cavern Pressure Maintenance at Big 

Hill – Ensure the safe and consistent 

maintenance of SPR Big Hill cavern 

pressures. 

Percent of “Total Cavern Days” (“Total Cavern 

Days” defined by 14 Big Hill caverns multiplied by 

366 days/year) that caverns are maintained within 

their approved operating ranges. The Execution 

Targets include allowances for FY 2012 planned 

activities impacting cavern operating ranges. 

94.1% 94.6% 

3. Cavern Pressure Maintenance at 

Bryan Mound - Ensure the safe and 

consistent maintenance of SPR Bryan 

Mound cavern pressures. 

Percent of “Total Cavern Days” (“Total Cavern 

Days” defined by 20 Bryan Mound caverns 

multiplied by 366 days/year) that caverns are 

maintained within their approved operating ranges.  

The Execution Targets include allowances for FY 

2012 planned activities impacting cavern operating 

ranges. 

77.6% 78.1% 
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 Attachment 2 

WAD NUMBER:   2012-1.L 

PERFORMANCE AREA:   Section B– Cavern Integrity and Workovers 

FISCAL YEAR:   2012 
 

 Attachment 11 

CRITERIA PERFORMANCE MEASURE 
FY 2012 OUTPUT 

MINIMUM TARGET 

4. Cavern Pressure Maintenance at West 

Hackberry - Ensure the safe and 

consistent maintenance of SPR West 

Hackberry cavern pressures. 

Percent of “Total Cavern Days” (“Total Cavern 

Days” defined by 22 West Hackberry caverns 

multiplied by 366 days/year) that caverns are 

maintained within their approved operating ranges.  

The Execution Targets include allowances for FY 

2011 planned activities impacting cavern operating 

ranges. 

 

 

94.8% 95.3% 

5. Cavern Workover Remediation 

Program – Ensure safe and successful 

execution of FY 2012 cavern 

workover remediation program. 

 

 

 

Based on an approved priority-focused schedule, 

develop procedures for and safely execute 

workovers for remediation of caverns on the SPR. 

N/A Plan for 6 Well 

Remediations in FY 

2012 
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 Attachment 2 

WAD NUMBER:   2012-1.L 

PERFORMANCE AREA:   Section B– Cavern Integrity and Workovers 

FISCAL YEAR:   2012 
 

CRITERIA 
PERFORMANCE MEASURE 

FY 2012 OUTPUT 

MINIMUM TARGET 

6. Sonar Database – Ensure all sonar 

documentation is in a structured, 

easily accessible, and user friendly 

format. 

Update in FY 2012, sonar database that includes 

related data and history for each cavern on the SPR 

not to exceed 90 calendar days 

N/A Updated database for 

each occurrence by 

September 30, 2012 

7. Cavern Workover Regulations – 

Ensure compliance with regulations 

requiring In-depth inspection of 

cemented casings in SPR wells. 

Develop procedures for and safely execute 10 

workovers for removal of brine strings in order to 

obtain multi-sensor caliper surveys (and down-hole 

video surveys, if deemed necessary) for caverns on 

the SPR.  This is to comply with the regulations 

stating all boreholes need casing inspection by the 

Year 2016.  This program will provide data 

necessary to generate and implement a complete 

remediation plan and schedule. 

Completion of 7 

diagnostic workovers to 

obtain multisensory 

caliper surveys 

Completion of 10 

diagnostic workovers to 

obtain multisensory 

caliper surveys 

 


